

TO: All Bidders
Design / Build Services
New Parking Deck – Newark Campus
(Proposal # P04-032)

SUBJECT: Addendum #4

DATE: January 30, 2004

1. Due to a delay in finalizing Attachment A, The Agreement between Owner & Design / Build Contractor:

The Opening Date is changed as follows:

From: Thursday, February 5, 2004 @ 2:00 PM

To: Thursday, February 12, 2004 @ 2:00 PM

2. Attachment A, The Agreement between Owner & Design / Build Contractor will be issued the week of 2/02/04 as part of Addendum #5.

End of Addendum #4

