

**TO:** All Bidders  
Murray Steam Turbine, Overhaul, Inspection and Rotor Shaft  
Replacement  
RFP# P06-071

**FROM:** Dick Gall, Procurement Specialist  
Purchasing Services

**SUBJECT:** Addendum #1  
Due Date Change,  
Addition to Scope of Work

**DATE:** February 24, 2006

---

Addendum #1 – RFP# P06-071

1) Due Date Changed as Follows:

Original Due Date: March 9, 2006 @ 2:00 PM.  
New Due Date: March 14, 2006 @ 2:00 PM.

- 2) Add: Section 3.1.27: Should overtime be required this would be considered Additional Work under P.17, Section 4.15 and should not be included in the lump sum total on P.49, Section 8.0.

End of Addendum #1

