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 Please change the following sections only: 
 
3.16   (Add) Minimum Billing 
     
The Contractor will be allowed a four (4) hour minimum billing for all Contractor staff, 
minor equipment, and/or major equipment item the Contractor mobilizes in response to 
the Physical Plant Project Manager’s request.  
 
4.14   (Change to)  Form of Compensation and Payment
 
The Contractor will be allowed to submit invoices for hourly/daily rates for all labor and 
equipment committed at the emergency site for the time the site is actually staffed by the 
Contractor by mutual consensus between the Contractor and the Physical Plant Project 
Manager. No billable time will be allowed when the site is not being actively staffed or 
worked on by the Contractor.   
 
The Contractor must submit initial invoice for response to the Physical Plant Project 
Manager deemed emergency within 72 hours of removal of Contractor’s equipment from 
the site.  Any corrections or additions to the original invoice must be within seven (7) 
calendar days of the Contractor’s removal of equipment from the site.  All invoices must 
be approved by the Physical Plant Project Manager before payment will be authorized. 
 
Invoices must also be submitted for any special projects, additional work or other items 
properly authorized and satisfactorily completed under the contract.  Payment can only be 
made for work when it has received all required written approvals and has been 
satisfactorily completed.  A journal per Section 3.5 of the RFP will be the main document 



to support the Contractor’s invoice for payment.  Receipts for materials and labor for 
subcontracting all work shall also be included with the Contractor’s invoices. 
 
The Contractor will be allowed to invoice for time spent in the Contractor’s shop 
repair/rebuilding components from the site emergency. If a component is repaired or 
rebuilt at the Contractor’s shop, the Contractor will be allowed to invoice for cost of the 
repairs plus the 5% subcontractor mark-up. 
 
8.0 (Change to) PRICE SHEET AND SUPPORTING DETAIL                                          
                                            
8.1    Labor Price Sheet 

 
       Labor                      Year 1    Year 2        Year 3 
Unskilled Labor 
Straight Time 

 
_______/HR. 

 

 
________/HR. 

 
______ /HR. 

Unskilled Labor 
Overtime Rate 

 
_______/HR. 

 

 
_______/HR. 

 
_______/HR. 

Unskilled Labor 
Holiday Rate 

 
_______/HR. 

 

 
_______/HR. 

 
_______/HR. 

Skilled Labor 
Straight Time  

 
_______/HR. 

 

 
_______/HR. 

 

 
_______/HR. 

Skilled Labor 
Overtime Rate  

 
_______/HR. 

 

 
_______/HR. 

 

 
_______/HR. 

 
Skilled Labor 
Holiday Rate  
 

 
_______/HR. 

 
_______/HR. 

 
_______/HR. 

Supervisor 
Straight Time  

 
_______/HR. 

 

 
_______/HR. 

 

 
_______/HR. 

Supervisor 
Overtime Rate  

 
_______/HR. 

 

 
_______/HR. 

 

 
_______/HR. 

 
Supervisor 
Holiday Rate  
 

 
_______/HR. 

 
_______/HR. 

 
_______/HR. 

Material  
Mark-Up 
Percentage  
 

 
_______ %. 

 
    _______ %. 

 
  _______ %. 
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